Najarian Associates, L.P.
=L Civil, Hydraulic, Environmental Engineers, Planners & Surveyors
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Mr. Conrad Gack, President ,
K. Hovnanian Companies of North Jersey, Inc.
10 Highway 35 ‘
Red Bank, New Jersey 07701
Re: Proposal: Development Plans for 11.1 Ac+, 260 + Multi-Family Project
in Newark, New Jersey, bounded by West Market Street, Warren Street,
- Norfolk Street and Wickliffe Street '

Dear Mr. Gack:

We are pleased to submit the following outline for civil engineering, surveying,
and environmental services proposed to be performed in connection with the
referenced project. The cost estimates provided below are generated based on our
conception of the work necessary to complete the design aspects of this project.

1.  Title and Topographic Survey Check (y $15;000.00

Preparation of a plan to a reasonable scale illustrating outbound property lines
and physical monumentation control. This plan will be d on a title re

adjoining deeds and support documentation supplied by your office.

Preparation of a plan to a reasonable scale illustrating one (1’) foot contour
intervals. This plan will be compiled using ground methods after demolition is

completed. Also including obtaining cross sections of adjoining roadways at 50
foot intervals. Elevation will be used on N.G.V. datum.
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Comn o
- Utility As-Built , y (y/ $7,000.00

2.

- Existing sanitary sewer, storm sewer and water valves will be As-Built for

location and elevation and gas and electric for location upon completion of

applicable utility company, field locations and markings.

Site Plan (Conceptual) S . $55,000.00

To include survey and cngmeermg plans, profiles, cross-sections and details as
‘required by the City of Newark. These plans will show grading, utilities

(proposed and existing), storm drainage, soil erosion measures, on site roadway
profiles, earthwork calculations and bond estimates.

Site Plan (Final) - $10,00000

Revision of completed site plan to meet requirements of final submission of the
. City of Newark.

Essex County Soil Erosion and Sediment Control $1,000.00

Submission

Sanitary Sewer Extension Application - CP-1 $2;000.00

Application to the City of Newark and New Jersey Department of
Environmental Protection and Energy (NJDEPE). )

Offsite Utility Coordination ‘ | $7,500.00

Coordination of offsite water, storm drainage and sanitary sewer for service of
the site. :

Also to include notification of applicable utility companies and request for
services for electric, gas, telephone and cable television services.
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8  Street Vacation Ddcuments $1,500.00

Preparation of necessary vacation plans for existing or paper streets within the
site. ‘

9.  Meeting Attendance ($500 per Meeting) $4,000.00

It is contemplated that a total of eight (8) meetings will be held with the
applicable agencies of the City of Newark. Any extra meetings will be billed at
the above rate as an extra cost item.

TOTAL ESTIMATED COSTS $103,000.00

We propbse to perform the work as outlined on our normal "time charge" basis
for the total sum of One Hundred Three Thousand Dollars ($103,000.00), except for
extra work as required. ' ’

The anticipated ancillary activities associated with this project that may be
conducted by Najarian Associates, L.P. are listed below. At this time the scope of
these items has not been determined and we are not able to present a definitive cost
estimate. We will follow up with cost estimates after the necessary meetings with
those agencies which have jurisdiction.

10. Phase I Environmental Audit

To include inspection of property and check of records of EPA, NJDEPE and
land use records from the City of Newark and Essex County. '

1L NJDEPE - U.S.T. Permit

Prepaiation of application to NJDEPE for underground storage tank removal
permit.
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It is our understanding that, (1) we will be provided with the Current Title
Report before we begin work on the project and that, (2) we will be provided with the
following items prior to submission of the project, (3) a-separate contract for -

‘landscape architectural services will be entered upon by client.

1.  Architectural plans, elevations, sections and floor plans.
2. Anapproved conceptual plan which is dimensiofially acciirate, -

- 3. Any support data, nafratives, fiscal projections and construction
- scheduling and phasing required by the City of Newark.

4. A complete soils report for existing site material and potential fill

Our "time charge" method of billing is based on the enclosed Employee Billing
Rates, which rates are subject to adjustment as of April 1, 1993, and annually
adjustable thereafter on this same date. Computer time at $45.00 per hour, car
mileage at $.28 per mile, out-of-pocket expenses, and printing at retail costs, will be

billed as additional direct cost items. Fees associated with various permits and
applications are to be paid directly by the developer. :

The cost breakdown for the various work items is approximate and is provided
to indicate the magnitude of the various phases, but the total fee for all services
included in this proposal will not exceed the guaranteed maximum costs specified
above. The fees are for services rendered from the initial stages of an approved
project concept plan up to the time of submission of the required plans to the local
agencies for a determination of completeness for purposes of these applications.
They do not include costs for expert testimony, participation in hearings or meetings
beyond those presented in-this proposal, negotiations with various utility authorities,
or requests by reviewing agencies for changes due to engineering opinions.
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... We anticipate the initial work schedule for Yhis project to be six (6) weeks and
would like to set a schedule of services after you have reviewed and approved this
proposal. As you are well aware, a firm commitment for final approval of the project
and a firm time commitment for any approvals for the project are not possible, as
they are dependent upon many factors beyond our control.

Any required changes or increase in the scope of the project which are not -
included in our estimated fee will be considered "extra work". All "extra work" will be
billed according to our “time charge" method of billing as previously defined in this
proposal. ‘ :

- Qur billing policy is to present costs for services rendered on a bi-weekly basi.
- Such bills are due and payable within 30 days of the date of issuance. Interest at 1.5
percent per month will be added to all invoices that remain overdue beyond the

30-day grace period.

This agreement may be assigned by K. Hovnanian Companies of NJ, Inc. or any
company related thereto upon written notice to Najarian Associates, L.P. and upon
Najarian Associates, L.P.’s approval of same, which approval shall not be
unreasonably withheld. All efforts, designs, and documents generated by Najarian
Associates, L.P. shall be the sole property of K. Hovnanian Companies of NJ, Inc.
and Najarian Associates, L.P.

We look forward to working with you on this project. We are confident that we
will be able to provide the best engineering services to expeditiously obtain all the

necessary approvals for the project. Our past performance is a testimony of our
capabilities. '
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If this proposal is satisfactory to you, please sign and date both the original and
the enclosed copy. Return the copy to us. This will constitute approval of the
proposed work. Should you have any questions, please call.

Very truly yours,

John S. Hunt, PE., P.P.
Vice President

JSH/plo

Enclosures

cc: Mr. John Ewing
Tavit O. Najarian, Sc.D.
Mr. Albert R. Brown, Jr.
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